RICHMOND METROPOLITAN TRANSPORTATION AUTHORITY

RICHMOND EXPRESSWAY SYSTEM

CONTRACT NO. PC - 2018

ADDENDUM NO. 1

January 16, 2018

DESCRIPTION

The attached pages are issued to amend, and become part of the Contract Documents.

Contractor shall acknowledge receipt of this Addendum on the Receipt of Addenda form (Contract Page RA-1). Failure to complete and include the RA-1 form in the bid package may cause bid to be found irregular.

There is no change in the date that bids are due, and no change in the contract completion date.

MANDATORY PRE-BID MEETING RESCHEDULED & NEW MEETING LOCATION

All Bidders are hereby notified that due to the anticipation of inclement weather on January 17 and 18, 2018 in the Richmond, VA area, the mandatory pre-bid meeting as outlined in the invitation for bid,

"A mandatory pre-bid meeting will be held at 901 East Byrd Street, Suite 1120, Richmond, Virginia 23219 at 10:00 a.m. local time, on Thursday January 18, 2018. A mandatory site visit shall immediately follow the office portion of the pre-bid meeting. Only contractors and qualified subcontractors, who meet the requirements to propose, as stated below, should attend the pre-bid meeting."

shall be amended as follows:

A <u>mandatory pre-bid</u> meeting will be held at the RMTA Powhite Parkway South Administration Building located at 6800 Powhite Parkway, Richmond, VA at 10:00 a.m. local time, on Thursday January 25, 2018. A mandatory site visit shall immediately follow the office portion of the pre-bid meeting. Only contractors and qualified subcontractors, who meet the requirements to propose, as stated in the bid documents, should attend the pre-bid meeting. See attached exhibits for directions to the amended pre-bid meeting location.



Powhite South Admin Bldg. N37d 31'52.6" W77d31'08.1"

Google Maps has assigned an unofficial address of: 6800 Powhite Parkway, Richmond VA

Powhite South Admin. Building

